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| NTRODUCTI ON

This contract is a joint effort between the Bureau of Land Managenent (BLM
and the Sout hwestern Region of the Forest Service (FS). Throughout this
Statement O Work (SOW, the words "Requesting Agency"” nmean BLM Sout hwestern
Regi on of the FS, and any other Federal agency requesting work through this
contract.

This section presents a general SOWfor engineering, scientific, and
techni cal services to support the |and nanagenent efforts of the Requesting
Agency. Reference to a particular type of study, report, or investigation
also refers to any portion of such a study, report or investigation

The Requesting Agencies anticipate that nost of the services requested under

this contract will be related to agency hazardous materials responsibilities.
While not all inclusive, the Requesting Agencies anticipate that the najority
of work will occur primarily in the States of Al aska, Arizona, California,

Col orado, |daho, Kansas, Montana, Nevada, New Mexico, North Dakota, Okl ahomm,
Oregon, South Dakota, Texas, Utah, and Wom ng.

a. Federal Statutes. Principal Federal statutes that may apply to
this contract include the followi ng and all appropriate anendments:

The Conprehensive Environmental Response, Conpensation, and Liability
Act ( CERCLA);

The Resource Conservation and Recovery Act (RCRA);
The Toxi c Substances Control Act (TSCA);

The Solid Waste Di sposal Act;

The Federal Insecticide, Fungicide, and Rodenticide Act (FlIFRA);
The Emergency Pl anning and Community Ri ght-to-Know Act (EPCRA);
The COccupational Safety and Health Act (OSHA)

The Clean Air Act (CAA);

The Pol lution Prevention Act (PPA);

The Clean Water Act (CWA);

The Safe Drinking Water Act (SDWA)

The National Environnmental Policy Act (NEPA);

The Federal Facilities Act (FFA);

The Federal Land Policy and Managenment Act (FLPMA);
The National Forest Managenent Act of 1976;

The 1872 M ning Law (M ning Law);

The M neral Leasing Act (MA);

The O| Pollution Act of 1990 (OPA);

The Antiquities Act of 1906;

The Historic Buildings and Antiquities Act of 1935;
The National Historic Preservation Act of 1966;

The Endangered Species Act of 1973;

and ot hers.

A Requesting Agency nust be ready to respond to these and other statutes. In

carrying out any activities under this contract, the Technical Assistance
Contractor (TAC) must be aware that the potential inpact on human, fauna, and
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flora populations in the environment nust be considered. Specia
consi deration nmust be given to sensitive environnments.

The TAC shall, at its own expense, stay current on EPA and State gui dance on
the above Federal statutes. The citations in this SONare for illustration
pur poses, only. G ven the conplexities of the environmental field, any
particular task order (TO may involve many different authorities and

gui dance docunents.

b. Acronyns. Acronynms commonly found in this docunment are:
ARAR Applicabl e or Rel evant and Appropriate Requirenents
BLMBLM United States Departnent of Interior, Bureau of Land
Managenent
CAD Conmput er Ai ded Desi gn
CFR Code of Federal Regul ations
CcO Contracting O ficer
COR Contracting Oficer’'s Representative
CRP Comunity Rel ations Pl an
DOT Department of Transportation
EA Envi ronnent al Assessnent
EE/ CA Engi neeri ng Eval uati on/ Cost Anal ysis
El'S Envi ronnent al | nmpact Statenment
EPA U.S. Environmental Protection Agency
FS United States Department of Agriculture, Forest Service
HRS Hazard Ranki ng System
NCP Nat i onal Conti ngency Pl an
NRDA Nat ural Resource Danage Assessnent
osC On- Scene Coor di nat or
PA Remedi al Prelimnary Assessnent
PRP Potentially Responsible Party
QA QC Qual ity Assurance/ Quality Contro
RI/FS Remedi al I nvestigation/Feasibility Study
ROD Record of Deci sion
RPA Renmoval Prelimnary Assessnent
RSI Renmpoval Site Investigation
SAP Sanpling and Anal ysis Pl an
SE Site Eval uation
Sl Remedi al Site I nvestigation
SOP St andard Operating Procedure
SOwW St atement of Work
TAC Techni cal Assistance Contractor
T&E Thr eat ened and Endanger ed
TO Task Order
™ Task Order Manager
Requi renents of this SOWwhich are nore stringent than previously cited | aws
wi Il prevail unless changed through nodification of this contract. |If the
requi rements are shown, through notification by a regulatory agency, to be in
conflict with cited statutes, nodification of the SONw ||l be discussed with

the Task Manager(TM and Contracting O ficer’s Representative(COR).

c. Quality Control. To insure that all regulations are conplied
with, the TAC will allow Requesting Agency representatives inspection and
audit access to all sites and facilities owned or used by the TAC, or over
whi ch the TAC has control, in the performnce of actions required by this
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contract. These inspections and audits will take place at the Requesting
Agency' s discretion.

The TAC shall coordinate and cooperate wi th Requesting Agency Law Enforcenent

O ficers conducting crimnal and civil investigations at the site, as
required.
Al projects will be negotiated before starting work. The TAC shall provide

all appropriate | abor, equipnent, materials, supervision, and transportation
needed to carry out the work described in the specific project TO. This

i ncl udes conpl etion of any necessary, regulatory docunents, such as waste
mani f ests; selection of sanples; coordination with appropriate State agencies
and | ocal authorities having jurisdiction; and selection, as needed, of
certified testing | aboratories; etc.

DESCRI PTI ON OF SERVI CES PROVI DED BY THE TAC

a. Managenment Pl ans.

The TAC shall provide the followi ng Managenment Pl ans that establish the

nmet hods and procedures for the work to be performed under this contract.
These plans will provide the standards by which all actions shall be
conducted, unless specifically nmodified in the specific TO. The Contract
Management Plan, Programatic Health and Safety Plan and the Records
Management Pl an nust be conpleted and submitted to the Contracting O ficer
(CO no later than 15 days after the award of the contract. These plans wil
be reviewed by the CORs and coments provided to the TAC within 30 days of
the receipt of the plans. Revised Plans nust be subnmitted to the CO no |ater
than 7 days after the receipt of comrents fromthe CORs. References to the
TAC s standard operating procedures (SOPs) may be used if the SOPs are
applicable and copies are subnmitted with the plans. The Contract Mnagenent
Pl an and the Records Managenment Plan will be approved by the Requesting
Agencies. The Requesting Agencies do not approve contractor Health and
Safety Plans. The TAC shall not deviate fromthe approved plans w thout
prior approval of the CO or his del egatee.

Site specific plans may be required on a TO by TO basis. These plans will be
revi ewed and approved as required in the TO

Al'l managenent plans nust be nodified and subnitted to the CO or his
del egatees for approval whenever there are changes in laws or regul ations
that affect procedures or nethodol ogi es established in the plans.

O her types of Managenent Plans may be required by the Requesting Agency on a
case by case basis.

1. Contract Management Plan. This plan nust address the
contract managenent procedures to ensure that the requirements of this SOW
will be properly inplenmented. The plan nust include, but is not limted to

proof of enployee training by nane related to the work to be conducted under
this SON proof of up-to-date TAC liability insurance; proof that the
liability insurance will remain in effect for the duration of the contract;
organi zational charts for the conpany; |ist of subcontractors to be used,;
mont hl y progress reports, vouchers and notifications of 75% expenditure; and
Quality Assurance/ Quality Control (QA/ QC) procedures for both the TAC and any
subcontractors.
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2. Sanpling and Analysis Quality Assurance Plan. This plan
nmust address, but is not linmted to, sanpling field procedures; sanple chain
of custody; sanple transport and preservation procedures; equi pment
calibration and mai ntenance procedures and frequency; analytical procedures;
data reduction, validation, and reporting; internal quality control checks;
performance and system audits; preventive nmaintenance procedures; data
assessnment for precision, accuracy, and conpl eteness; corrective action
procedures; and quality assurance reporting procedures.

3. Transportati on and Di sposal Plan. This plan nust address,
but is not linited to, the follow ng aspects of the transport and di sposal of
hazardous material and non-hazardous material such as investigation derived
wast e: the handling, packing, and | abeling of hazardous material; the
| oadi ng, transporting, internediate storing, and di sposing of hazardous
mat eri al ; handling and di sposal of non-hazardous waste; contractor eval uation
and auditing of subcontractors (including nethodol ogi es and frequency).

4. Records Managenent Plan. This plan shall include a
description of the record keeping systemto be used; a description of
i nvoi ci ng; data storage; QA/ QC data and chain-of -custody tracking for
sanpl es; and ot her docunentation and comruni cati on procedures that will be
used to track and record Requesting Agency materials renoved from Requesti ng
Agency sites, including surcharge schedul es for dated nateri al

5. Spill Prevention, Control, and Counterneasures Plan. This
pl an shall detail the response procedures for rel eases caused by the
contractor or subcontractor.

6. Program Heal th and Safety Plan. This plan nust address the
programmati ¢ procedures and net hodol ogi es used to protect public and
personnel (including Requesting Agency and subcontractor personnel) health
and wel fare associated with or affected by any actions covered by this SOW

7. Site Specific Health and Safety Plan. This plan nust
address the site specific procedures and net hodol ogi es used to protect public
and personnel (including Requesting Agency and subcontractor personnel)
health and wel fare associated with or affected by any actions covered by this
SOW

b. Services to be Provided.

The TAC shall provide all |abor, tools, materials, equipnent, and any other
items and services necessary to provide the following in a safe and efficient
manner ;

1. Project Support. The TAC shall becone famliar with al
background materials related to proposed projects. In addition, the TAC
shall be know edgeable in the areas of Federal, State, and |ocal regul ations,
and |l aws pertinent to the proposed contracting. The TAC shall provide
techni cal support to a Requesting Agency in review ng or devel opi ng:

(a) Statenents of Work. Witing the technical sections
of sows for, but not limted to, the follow ng; to conduct Rempbva
Prelim nary Assessnents (RPAs), to conduct Remedial Prelimnary Assessnents
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(Pas), to conduct Renpval Site Investigations (RSI), and to conduct Renedi a
Site Investigations (Sl),to conduct Engi neering Eval uati on/ Cost Anal ysis
(EE/ CAs), to conduct Conmmunity Rel ations Plans(CRP), to conduct Renedia

I nvestigation/Feasibility Study (RI/FSs), to conduct Records of Decision, to
conduct Environmental Assessments (EA),to conduct Environnmental | npact
Statenments(El'S), to conduct Natural Resource Danage Assessments (NRDA), to
conduct Site Evaluations (SES), to conduct Inventories, to conduct Resource
St udi es, and etc.

(b) Revi ew of Work by Others. Including, but not
limted to preparation of construction sanpling and testing; the review of
the technical portions of work done by the Requesting Agency, another
contractor, another agency, or Potentially Responsible Party (PRP).

(c) Constructi on Docunents. Including, but not limted
to, draw ngs and specifications for selected renoval or renedial actions that
could be advertised for construction bids. Design analysis shall include

i dentification of required permts, identification of cleanup standards and
testing procedures to use in determ ning when the cleanup standards are net;
and identification of required operation and nai ntenance activities and

nmet hods to guarantee their inplementation

(d) Techni cal Oversight During Construction and
I nvestigative Studies. Including, but not limted to, providing technica
assi stance and advice during construction and investigations, and serving as
an on-site inspector during construction and investigations; providing fully
qual i fied personnel for technical work, including on-site surveillance of
work carried out by other contractors, private parties or agencies. TAC
personnel shall act as advisors to the agency project manager. The TAC will
be familiar with any agency or EPA Cuidance (Superfund Renmoval Procedures
Renmoval Response Reporting: POLREPS and OSC Reports; OSWER Directive 9360. 3-
03).

2. Techni cal Eval uations and Expert Wtnesses. The TAC shal
provi de the Requesting Agency with all engineering, scientific, and technica
assi stance service and support for CERCLA Activities; RCRA, NEPA, FLPLMA
SDWA, the M ning Law, and other Statutes, as requested. This may include but
not be limted to reviewing and/or preparing tinmely oral and witten
techni cal eval uations of, and recomendati ons concerning, all data, including
data validation; interim draft and final reports; plans and specifications;
proposal s; change orders; and anendnents pertinent to the project. The TAC
may serve in the capacity of an expert witness in matters connected to the
proj ect, as requested.

3. Audi ts and Assessnments. The TAC shall provide Requesting
Agency with assistance in auditing or assessing conpliance with RCRA, CERCLA,
EPA's Contract Laboratory Program OSHA rules, or other Federal rules or
regul ati ons, or appropriate State and |ocal requirenments. This may include a
request to update product formats and procedures and conduct appropriate
audits and assessnents.

(a) Land Transfer Assessnments. Including, but not
limted to, conducting Phase | and Phase |l Assessnments for real estate
transacti ons, as requested.
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(b) Environnental and Safety Audits. The TAC shall be
know edgeabl e in audit and assessment procedures currently used by the
Requesti ng Agency and be prepared to devel op and conduct environmental and
safety audits of facilities or areas, including devel opnent of
recomendati ons, action plans, and prelimnary cost estimates to correct any
deficiencies, as requested.

(c) Ot her Audits and Assessnents. |ncluding, but not
limted to, TSDF, Laboratory, or Concessionaire Audits, as requested.

4, Cost - Esti mati ng Handbook. The TAC shall provide requested
engi neering, scientific, and technical support to revise and update the cost-
estimati ng handbook for RPAs; PAs; RSIs; Sls; interim nmeasures; renoval
actions; renedial actions; ecological evaluations including Natural Resource
Damage Assessnents (NRDA); risk assessnments (human and environmental ); EAs;

El Ss; and treatability studies. The TAC shall update and i nprove the current
handbook. This handbook wi Il be updated based on the nobst current market and
i ndustry practices, tailored to | and managenent agency types of projects.
Handbook interpretation and training may al so be requested.

5. Informati on Line. The TAC shall provide a tel ephone and
fax quick-reference information line for questions from Requesting Agency
of fices on hazardous materials issues, if required.

6. Site Investigations and Reports. The Requesting Agency may
require various types of site investigations under CERCLA, RCRA, or other
authorities. These investigations have common features and differences as
specified in the governing regul ations, and appropriate gui dance docunents
for each type of investigation. Further, the regul ated agencies, EPA and
state agenci es may have specific regional or l|ocal requirenents that nust be
i ncorporated in the investigation. The Requesting Agency may have additiona
regul atory requirements. Types of investigations and reports include, but
are not linmted to:

(a) Inventory, and Site Screening. The TAC may be asked
to inventory and devel op a database of potential or actual RCRA, CERCLA, or
ot her resource sites which may include but not be limted to, dunps,

I andfills, abandoned or inactive mnes, or other |and-use activity areas.
Inventory may be restricted to existing information or may require field
verification. The TAC nmay be asked to devel op “screening criteria” to
evaluate all sites with the information avail able and note sites that do not
pose an RCRA or CERCLA risk.

(b) Prelim nary Assessments. Work under this task will
i nvol ve the conpletion of a narrative report according to EPA' s | atest
gui dance (CGuidance for Performng Prelimnary Assessments Under CERCLA,
EPA/ 540/ G 91/ 013), any EPA or State required forms, or any additiona
requi rements stated in the TO. This work includes both Renoval PAs and
Rermedi al PAs, as specified in the TO

(¢c) Site Inspections. Site inspections nmay be requested
at sites previously investigated by the TAC or other sites identified by the
EPA, State, or Requesting Agency. The SI further characterizes the nature of
the problemat the site, provides a database sufficient to decide what
actions to undertake next, if any, and possibly obtains information needed to
conduct and docunment an accurate Hazard Ranking System (HRS) scoring. Work

Attachment 4 - 8



under this task will be done in accordance with EPA s | atest gui dance
(CGuidance for Performng Site Inspections Under CERCLA; EPA/ 540/ R-92/02), any
EPA or State required forms, or additional requirements stated in the TQ
wor k may include Renoval Site Inspections and Renedial Site |Inspections.

(d) Site Ranking Systems. The TAC may be asked to
prepare a PA-Score, or a Pre-Score, or conduct a Hazard Ranki ng Anal ysis
foll owi ng current EPA Gui dance (Hazard Ranki ng System Gui dance Manual ;
EPA/ 940/ R- 92/ 026) .

(e) Sanpling and Analysis Plans. The TAC will prepare
necessary Sanpling and Analysis Plans for EPA approval. Current gui dance can
be found at Sanpling Procedures: Conpendi um of ERT G ound Water Sanpling
Procedures, EPA/ 540/ P-91/007; Conpendi um of ERT Soil Sanpling & Surface
CGeophysi cs Procedures, EPA/ 540/ P-91/006; Conpendi um of ERT Surface Water &
Sedi nent Sanpling Procedures, EPA/540P-91/005; Conpendi um of ERT Waste
Sanpl i ng Procedures, EPA/540/P-91/008. Renmpbval Program Representative
Sanpl i ng Gui dance Vol une |-Sdl (PB92-963408; Representative OSWER Directive
No. 9360.4-10, Nov. 1991, Quality Assurance/ Quality Control Guidance for
Renoval Activities - Sanpling QA QC Plans and Data Validati on Procedures
( EPA/ 540/ G- 901004) .

(f) Applicabl e or Relevant and Appropriate Requirenents
(ARARS). The TAC may be asked to develop a list of ARARs for a site. These
ARARs shal |l address Federal, State, |ocal, and agency requirenents. The TAC
will follow U S. Environnental Protection Agency’'s (EPA)’'s | atest guidance
(Superfund Renoval Procedures Guidance on the Consideration of ARARs During
Renoval Actions, EPA/540-P-91/011; and Draft ARARs Handbook for Renpval
Actions, Septenber 1993). The TAC nmay be asked to eval uate whether a waiver
of a particular ARAR should be sought for that particular project. The TAC
shall also be famliar with EPA guidance docunments concerni ng other |aws
(CERCLA Conpliance with O her Laws Manual, EPA/ 540/ G 89/006; and CERCLA
Conpliance with Gther Laws Manual: Part Il. Clean Air Act and ot her
Environnental Statutes and State Requirenents, EPA/ 540/ G 89/009).

(9) Engi neeri ng Eval uati on/ Cost Anal ysis (EE/CA). The TAC
may be asked to prepare an EE/CA that identifies various renoval
alternatives, conpares the alternatives, and then recomends an appropriate
removal action. The |atest EPA guidance will be followed as a guide
(Gui dance on Conducting Non-Time Critical Renoval Actions under CERCLA;
EPA/ 540/ R- 93/ 057) and any other State, |ocal, or agency requirenents.

(h) Remedi al I nvestigations/Feasibility Studies. The TAC
may be asked to conduct an RI/FS; the Renedial |nvestigation should coll ect
data necessary to adequately characterize the site for devel opi ng and
eval uating effective renmedial alternatives; the Feasibility Study should
ensure that the appropriate renedial alternatives are devel oped and eval uated
such that relevant information concerning the renedial-action options and
cost estimates can be presented to a decision-nmaker and an appropriate renmedy
sel ected; the |atest EPA Guidance will be followed (Guidance for Conducting
Remedi al I nvestigations and Feasibility Studies Under CERCLA, EPA/ 540/ G
89/004; Data Quality Objectives for Renedi al Response Activities, EPA/ 540/ G
87/003), along with any other requirenments specified in the TO or in any
other state, |ocal, or agency requirenents.
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(i) Site Evaluations. The TAC may be asked to conduct
SEs [which for the purposes of this contract are field investigati ons which
can not be characterized under the usual RCRA, CERCLA, NEPA or NARDA | abel s]
under specified standards, if requested.

7. Community Relations Plans. The TAC may be asked to devel op
a Community Relations Plan (CRP) for a site. The CRP nay be based on
interviews with | ocal residents, and State and | ocal officials. Guidance for
a CRP can be found in Conmunity Relations in Superfund: A Handbook (EPA,
540/ R-93/057). The CRP shall also neet any requirenents specified in the TO
or in any other State, l|ocal, or agency requirenents.

8. Potentially Responsible Party Activities. The TAC shal
provi de techni cal support and services to the Requesting Agency by conpleting
an investigation of PRPs at hazardous material sites or by review ng and
advi si ng the Requesting Agency of steps necessary to conplete such a search
The Requesting Agency regards owners, operators, generators, and transporters
as PRPs as defined in Section 107(a) of CERCLA. PRP activities include:

(a) Potentially Responsible Party Searches. The PRP
search will generally consist of sone conbination of the tasks explained in
OSVER Directive 9834.6 entitled “Potentially Responsible Party Search Manual
August 1987" and any requirenents specified in the TO or in any other State,
| ocal, or agency requirenents.

(b) Determ nation of Financial Viability. The TAC shal
deternmine the financial viability of PRPs, as requested.

9. Nat ural Resource Danmge Activities. Wrk under this task
requi res know edge and understandi ng of the Department of Interior
Regul ati ons regarding NRDAs (43 CFR Part 11), and the Departnent of Conmerce
Regul ati ons regardi ng NRDAs under the G| Pollution Act(15 CFR 990). NRDAs
i ncl ude:

(a) I njury Scoping and Preassessment Screens. The TAC
shall rapidly assenble and review avail able information for scoping potentia
injuries to natural resources or resource services, and the TAC shall report
the information sufficiently to allow the authorized official to decide
whet her an NRDA shoul d be pursued.

(b) Nat ural Resource Damage Assessnent, Pl an, and
| npl enent ati on. The TAC shall prepare the assessnent plan, the study plans
and the assessnment reports, and conduct the assessnment consistent with the
above regulations along with any other requirenments specified in the TOor in
any other State, |ocal, or agency requirenents, as required.

10. O her Agency Support. The TAC shall provide requested
services to other Federal agencies under this contract as requested by either
BLM or the FS. Due to |and ownership patterns, nmanagenent concerns, history,
or other factors, BLM and the FS may request assistance for another Federa
agency. BLMand FS Region IIl do not anticipate soliciting other agency
wor k.

11. Conput er Modeling. The TAC shall provide technical
scientific, and engineering support for evaluating, planning, devel oping,
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costing, using, and reporting on conmputer nodels used in projects and rel ated
activities during investigative processes, if required.

12. Nati onal Environnmental Policy Act. The TAC shall provide
support to Requesting Agency National Environnmental Policy Act activities, as
requested. Analysis of public comments; alternatives; and m ning,
manuf acturing, or comercial processes, installations or waste managenent are
the npst commopn services anti ci pat ed.

13. O her Activities. The TAC shall conduct various studies or
tasks not included in the above-listed tasks, as requested. Sone of these
studi es, tasks, and services may result from changes in statutes,
regul ati ons, guidance, or policy. Also, requests fromregul atory agencies or
Requesti ng Agency managenent for information may require work not addressed
above. The TAC may be requested to conplete various types of studies,
reports, oral/witten presentations, field work, training materials, classes
and other activities, as requested.

ADM NI STRATI VE REQUI REMENTS

Unl ess specified differently in an individual TO, the following will apply to
all work performed under this contract:

a. Gener al
All plans, reports, and docunentation nust be |egi ble and reproducibl e,
clearly labeled, arranged in the order specified, paginated, conpleted with
all required information, and submitted to the COR and TM on schedul e. The
TAC shal |l provide products to a Requesting Agency in useable digital format,
e.g., versions of Wrd, WrdPerfect, Wndows, and graphic progranms etc., as
specified. Data from project data collection my be requested in digita
format in specified spreadsheet or database form Section c .1. bel ow sets
forth the general database format required unless otherw se specified. Al
del i verabl es shall be distributed to a Requesting Agency as specified in each
TO. Al letters, reports and other contractor products shall specify the
task name and task order nunber.

b. Aut omat ed Conment System  The TAC shall be capabl e of providing
an aut omat ed comment col l ecti on and response system An automated system
shoul d be able to categorize and respond to non-uni que coments and to
identify those conmments that are unique and require a response. This system
woul d be used only for a project expected to generate |arge nunmbers of public
conment s.

C. Reports.

The Requesting Agency and possibly EPA, State agencies, and PRPs will be

gi ven the opportunity to review and comrent on deliverables before the fina
is submitted. The TACwill respond to all review conments by either

i ncorporating theminto the final product or explaining why the comrent was
not incorporated. All reports become the sole property of the Governnent,
and may be used in part or in their entirety, at the Requesting Agency’s

di scretion.

1. Format. All reports will be subnmitted to the Requesting
Agency on a project-specific basis, in 8-1/2" x 11" format of reproducible
quality, and will contain all appropriate information, data, and
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recommendations. All databases will be submitted to the Requesting Agency in
ASCI| table format, and any software used nmust be SQL-conpliant, unless
otherwise required. All reports, letters, and other documents pertaining to
this contract shall reference the appropriate TO nunber.

2. Anal ysis Reports. Wthin 5 days after the receipt of
anal ytical results of sanples collected during the site investigation, the
TAC shall submit to the COR and TMa witten analysis report that
characterizes the site, sunmarizes pertinent data, and recommends actions to
be taken. If the site poses an immnent threat to the public or the
environnent, the COR and TM can request a verbal report when information is
avail abl e regarding the site. Any analytical deficiencies or inconsistencies
shal |l be described by the TACin the analytical report. Correction of
identified deficiencies shall be the responsibility of the TAC

3. Final Reports. The final report shall be a stand-al one
report; letters of clarification to draft reports are not acceptable. The
final report shall have a date reflecting the date of its preparation, not
the date used for the draft report. The TAC shall supply the COR and TMwith
t he nunber of copies specified in the TO and a conmputer di sk containing the
report in a specified word processing program

4. Defici ent Docunments. |If submtted docunentati on does not
conformto the above criteria, the TAC shall be required to resubmt such
docunentation with the deficiency corrected, at no additional cost to
Requesting Agency. \Whenever the TACis required to submit or resubnmt data
because of a deficiency, the data nust be clearly marked “ADDI TI ONAL DATA.”
A cover letter shall be included which describes what data is being
delivered, to which TOit pertains, who requested the data, and the date the
data was requested. Data submitted as the result of a deficiency shall be
delivered within 30 days after the TAC is notified of the deficiency.

Al so, see Section E of this contract.

c. Drawi ng and Mappi ng Requirenents.
1. Drawi ngs. TAC shall provide a conplete and conprehensive
set of drawings for projects, if required. The set may include subsets of
civil, structural, electrical, and nmechanical systens. Sheets must be

arranged and i ndexed in an orderly sequence from construction ground plane to
conpl et ed project.

(a) Size. Drawi ngs shall be plotted on sheets not to
exceed 24" x 36". The Requesting Agency may reduce all the draw ngs using a
photo or conputer process. All draw ngs, synbols, lettering, and dinmensions
shall be of a size to be clear and easily readable after reduction (m ni mum
1/8" lettering height). Lines on draw ngs shall be firmand clear, using
black lines only. Graphic scales will be provided, and the date and source
of any base mappi ng or photography shall be clearly identified.

(b) Synbol s and Cross-References. A |egend of al
symbols will be provided. Cross-references between draw ngs and details
shal | be provided.

(c) Geographic Information. Sufficient cross sections,
| ongi tudi nal sections, details, etc., shall be provided to clearly depict al
aspects of the project; drawi ngs shall be to scale, including equipment.
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2. Drafting. All draw ngs shall be produced using Conputer
Ai ded Design (CAD) systens, and shall be compatible with Requesting Agency
systens. The CAD systens currently used by the Requesting Agency include:
AUTOCAD rel ease Versions 11, 12, and 13. TOs will specify product
requi renments. Products shall be formatted to operate on | BM conpati bl e
equi pnent. Drawi ngs shall be transferred on 3-1/2" Diskettes. Two copies of
the final disks for each project with all draw ngs on disks shall be
provi ded.

(a) Pl ot Material. All drawings shall be plotted with
ink on Mylar or vellum 24" x 36" or 11" x 17"

(b) Synmbol s. Legend synbols for all draw ngs shall be
provi ded on a separate disk. A tenplate overlay with plotted synbols for an
11" x 11" digitizer shall be included. Tenplates shall be 8-1/2"-x 11" in
size. Synbols shall have English descriptions. Dinensions will be shown
using “Soft Metric” format (standard English and Metric System Internationa
equi val ent s).

(c) System Sal i ent Features. The system shall provide
on-screen nmenus, table nenus, and cursor button nmenus; absolute/relative
i nput; doubl e precision and point floating, eight digits past decimal; user-
defined lines and test files; zoom capability 10-to-10th-power-to-one; nove
and erase capabilities; capability to change text larger or smaller; array of
items; script files; capability to draw all draw ngs with snap-on; object
snap, drag shape around, nanmed views for zoom capabilities; rotated grid,
i sometric planes, and slide presentation capability; mrror inage; attribute
information for parts, and ability to take part information into spreadsheet
for cost analysis; available digitizer for drawings; nultiple fonts, user
defined; plotter available up to 28" x 38" drawi ngs; and detailed |ayering
for drawi ngs for each project, with all details inserted as bl ocks.

3. Mappi ng. The TAC shall assure all map i nput data neet
nati onal mappi ng standards (including edge-matchi ng across map boundari es,
and 40-foot accuracy or better), is spatially correct, and neets Federa
Geographic Data Committee standards. |nput data nust be provided in ARC/ | NFO
i mport format (ARC/ I NFO i nterchange file).

d. Task Orders.

1. Description of Work. The Requesting Agency will notify the
TAC in witing of each project under all activity areas, with a description
of work that may include an outline of the scope of the project, the project
| ocation, a tinme schedule, the expected results of the conpleted project,
reports, or products to be provided, and as nmuch additional pertinent
i nformati on as possible, including a statenment of any property or information
furni shed by the Requesting Agency. Projects in sonme activity areas may be
acconpl i shed in one or nore phases. Also, a project may involve a single
task or part of a single task.

2. Cost Estimate. The TAC shall prepare a cost estinate based
upon the written description of work and any necessary di scussi ons and
clarifications.

3. Work Plan. The TAC shall provide the Requesting Agency
with a work plan within 14 cal endar days of issuance of the TO unless
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ot herwi se specified. The work plan shall include the appropriate safety plan
a statenent of how the work will be performed; a listing, along with the
qualifications of the personnel (including any subcontractors) that will be
wor ki ng on the project; and a work schedule. Three copies of each work plan
shall be submitted

For phased projects, additional work plans and/or estimtes shall be
subnmitted prior to the start of the next phase. All work plans nust be
approved in witing by the CO or the CO s designee prior to comencenent of
t hat phase of the work

4. Admi ni stration. Al TOs issued under this contract will be
pl aced by the CO. The TAC shall keep a log of all time and materials
expended on each project. |If during any phase of any project in any
activity, it appears that the actual cost of that phase will exceed the

estimate, the TAC shall stop work and notify the CO or the CO s designee.
The TAC shall receive approval prior to continuation of the project.

5. Start Wrk. Work shall begin within 10 days of receipt of
signed TO, unless otherwi se ordered in the TO
e. Acceptance of Work. All work shall be accepted by the COR or TM
as specified in the TO. Also, see Section E of this contract.
f. I nvoi ci ng and Paynent. Shall conformto standard contract
provi si ons. Paynent for services rendered under the contract will be nade

upon Requesting Agency acceptance of services and receipt of the invoice with
all required supporting docunentation. Also, see Section G of this contract.

PRQIECT MANAGEMENT

a. Heal th, Safety, and Personnel Training. The TAC shall assure
that all personnel working as its enployees, agents, or subcontractors
perform ng work under this contract have received current training
appropriate for themto provide the services. |If requested, docunmentation of
current training, medical nmonitoring, and |level of experience of each on-site
worker will be submitted to the COR prior to job-site entry by any worker

1. Monitoring. The TAC shall al so conduct all required health
monitoring for the TAC s enpl oyees associated with the work at Requesting
Agency sites, at the TAC s expense.

2. Regul ati ons. The TAC shall conply with all OSHA
requi renents and appropriate EPA and Department of Transportation (DOT)
requirements. In addition to the requirements contained in OSHA 1910. 120 and

ot her applicable OSHA requirenments, the requirenents in 3 and 4 bel ow apply.

3. Personnel Records. The TAC shall furnish a copy of all on-
site supervisor’'s or designated person-in-charge’s work history, including
background, training, and conpetency in the work to be perforned, as
requested, and shall update this history as required.

4, Saf ety Manager. An enployee of the TAC, experienced in
site safety, shall be designated Safety Manager. The Safety Manager shall be
responsi ble for the health and safety of the TAC, subcontractors, and
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Requesti ng Agency representatives or regulatory authorities working at the
site. A daily nmeeting shall be held prior to beginning work to assure al
pl anned safety protocols are foll owed.

b. Site Managenent. The TAC shall assure that the actions of its
enpl oyees, agents, and subcontractors on Requesting Agency’s adm ni stered
| ands are properly nanaged at all tines. The TAC shall assure that al

tools, equipnent, materials, and supplies that are or may have been
contanminated are either disposed of according to | aw or decontaminated to
concentrations | ower than legally acceptable linits before being renmoved from
t he Requesting Agency site.

c. Regul atory Approvals. Only expenditures for obtaining,
mai nt ai ning (including the cost of preparing and filing reports to regulatory
agencies), or renewing the regulatory approvals to acconplish the specific
TOs shall be charged to Requesting Agency.

The TAC shall obtain and/or prepare all necessary permts, |licenses, or other
document s necessary to acconplish the prescribed work (reference Pernits and
Responsi bilities Clause, FAR 52.236-7, Section |I). Government liability for
costs of necessary pernmits and licenses will be limted to those costs that
are project-specific and pertain to permts and |licenses obtained after
proper approval by the CO of the work plan or other phase of work.

1. Liability. |f one or nore subcontractors are used, the TAC
shall remain liable for conpliance and execution of the contract and shall at
all time retain the responsibility to assure that all regulatory approvals
needed by the subcontractors are valid during the contract period. The COR
nmust be notified of all subcontractors involved with the project or with any
actions associated with the project.

2. Conpliance. All actions and recomendati ons submtted by
the TAC shall be in strict conpliance with CERCLA, RCRA, and all other
applicable Federal, State, and local |aws and regulations as related to the
specific project activity area, including threatened or endangered species
protection requirenents.

HAZARDOUS MATERI AL SPI LLS CAUSES BY TAC

a. Reporting. 1In the event of any spill of a reportable quantity of
a hazardous substance at the site, as defined in 40 CFR 302, the TAC shal
notify the required regulatory authorities and notify the COR as soon
thereafter as possible.

b. Cl eanup. The TAC shall cleanup and be solely responsible for and
bear all costs associated with the rel ease of a hazardous material resulting
fromthe TAC s or subcontractor’s negligence. The cleanup shall include

sampling of the area to determ ne the extent of contam nation, if necessary;
preparation of a cleanup program based on the results of the sanpling that

wi |l be approved by the proper regulatory agency and the COR; renoval of
contami nated soil; renoval of contam nated debris or structures; packagi ng of
hazardous material for transportation; decontan nation of equipnent and
structures; backfilling of excavated area; disposal or destruction of

contanminated itens; and docunenting the conpletion of the cleanup through a
sanmpling program All applicable requirenents that pertain to handling,
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packagi ng, |abeling, storing, transporting, and di sposing of hazardous
mat erials shall be followed. Also, see Section H of this contract.
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